

MIDDLESEX COUNTY COLLEGE
Edison, New Jersey 08818-3050

January 25, 2017

All Bidders

ADDENDUM NUMBER 1 BID # 17-30- Campus Sprinklers Upgrade

Please see the addendum below. Also attached are drawings G-001 through E-501.

Please note the bid opening date has not been changed.

REVISIONS

College Center

All work associated with College Center has been removed from the project.

Library

The Library will be closed during the duration of construction. The Library will not be occupied by staff or phased between the lower level and upper level. However the retrieval services will remain in effect.

Project Schedule

Johnson Learning Center (No Change)

The building will be closed during construction, except for the campus Network Operating Center (NOC), suite 215. College staff will need periodic access to closed areas during construction for retrieval of items, information, etc.


- On site construction may begin on May 22, 2017.
- Substantial completion shall be August 4, 2017, where the building will be handed over to MCC for continuation of the college's daily activities.
- Final Completion of all punch list items shall be August 25, 2017.

Library

The building will be closed during construction. College staff will need periodic access to closed areas during construction for retrieval of books.

- On site construction may begin on May 29, 2017.
- Substantial completion shall be August 4, 2017, where the building will be handed over to MCC for continuation of the college's daily activities.
- Final Completion of all punch list items shall be August 25, 2017.

THIS PAGE MUST BE REFERENCED IN YOUR BID RESPONSE.

A handwritten signature in black ink, appearing to read "David Fricke", written over a horizontal line.

David Fricke, RPPO, C.P.M.
Director of Purchasing and Inventory