

**SQ # 10136 Engineering
 Consulting Services for Switch
 Replacement Facilities
 Management**

RESULTS BOARD APPROVED

	Kelter & Gilligio Princeton Junction NJ	DLB Associates, Eatontown, NJ	Keystone Engineering Group, Frazer, PA
Phase I Feasibility Study			
Lump Sum Fee	\$3,000.00	\$5,500.00	\$2,195.00
Phase 2 Construction Documents			
Lump Sum Fee	\$5,000.00	\$8,000.00	\$6,940.00
Phase 3 Construction Observation			
Lump Sum Fee	\$2,000.00	\$6,000.00	\$6,850.00